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SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $275,000.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

() The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



RECAPITULATION:

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC20D0016
TASK ORDER NO. 68HERC21F0351

BASE Period of Performance - FROM 08/12/2021 through 08/11/2022

FUNDING ACTION FUNDING

Total BASE Period Amount: $ 277,852.88
Initial Incremental Funding: $ 275,000.00
Balance Unfunded $ 2,852.88

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance for line item 0001 (Base Period) of this Task Order shall be from 08/12/2021 through
08/11/2022, inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Tina Laidlaw, 406-457-5016, laidlaw.tina@epa.gov (TOCOR)

Peter Brumm, 406-457-5029, brumm.peter@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)
Kim Loesch, 513-487-2058, loesch.kimberly@epa.gov (Contracting Officer)

Ernie Forrest, 513-569-7414, forrest.earnest@epa.gov (Contract Specialist)



Performance Work Statement

Contract: 68HERC20D0016

Task Order #: 68HERC21F0351

Contractor: Tetra Tech, Inc.

Task Order Title: Assessment Methodology work for Wyoming and
Montana, Tongue River SWAT Modeling and WY
TMDL completion

EPA Contract Level COR: Tanyan Bailey (202-564-3133)
Bailey.Tanyan@epa.gov

EPA Task Order COR: Tina Laidlaw
Laidlaw.tina@epa.gov

EPA Alternate Task Order Peter Brumm

COR: brumm.peter@epa.gov

Period of Performance: Base Period: TO Award through 12 Months

Option Period 1: 12 Months following Base Period

A. PROBLEM STATEMENT AND TASK ORDER (TO)
DESCRIPTION

The purpose of this Task Order is to provide support to the states of Wyoming and Montana and to
assist those states with developing assessment methods and analyzing existing and readily available
data to develop their state Integrated Reports. Specific tasks include: 1) development of draft
parameter-specific assessment methods for Wyoming and Montana based on state specific needs and
approaches; 2) improving data downloads and automating data analyses; and 3) completing waterbody-
specific analyses for Wyoming and Montana.

B. TASKS

The following tasks have been identified to support the above goals. It is expected that the contractor
will work closely with the EPA TOCOR and to complete these tasks.

Task 1 — Quality Assurance (Base Year Only)
All tasks where the Scope of Work includes collection of or use of environmental data, design or
construction of technologies, develops or uses models, or may require quality assurance or control will
require a Quality Assurance Project Plan (QAPP). Following the notice to proceed, the Contractor shall



prepare a project-specific QAPP following G5 and R5 (http://www.epa.gov/quality/qs-docs/g5-final.pdf,
http://www.epa.gov/region8/ga/QAEPAr5-final.pdf).

The Contractor shall submit the completed Region 8 QA Crosswalk with the QAPP. The form may be
found at EPA Region 8’s QA website: http://www.epa.gov/region8/qa/reference.html.

The QAPP must be approved prior to the initiation of work under this Task Order. The Contractor shall
review and update the QAPP as needed to follow project objectives and/or as required by changes in
the Task Order SOW using the Region 8 QA Crosswalk.

Deliverables: A single QAPP addressing the proposed activities.

Task 2 — Scoping Conference Call
The Contractor shall schedule a scoping meeting with the EPA Task Order COR within 15 business days of
approval of the project QAPP following receipt of this PWS to discuss the overall objective of the PWS
and specific task elements.

Deliverables: Meeting minutes from the scoping conference call.

Task 3 — Progress Reports
The contractor shall prepare Monthly Progress Reports containing a description of the work performed
that month, specific difficulties encountered, hours expended and percentage of each task completed
with accompanying invoices based on work performed; electronic copies, with bookmarks, to the COR
and CO.

Deliverables: Monthly progress reports for the life of the project.

Task 4 — Support for Development of Assessment Methods for Montana
and Wyoming

EPA Region 8 staff recognize that Montana Department of Environmental Quality’s (MDEQ) and
Wyoming Department of Environmental Quality (WYDEQ)’s monitoring and assessment programs lack
the resources to assemble or evaluate all existing and readily available data and information as required
by EPA’s regulation. Additionally, both states cite a lack of assessment methods as a basis for not
assessing waters as part of the development of their Integrated Reports. This performance work
statement is designed to help both states develop and finalize assessment methods for any parameters
for which methods are missing; review and analyze existing and readily available data; and complete
assessments for complex waterbodies.

The project will be implemented in close coordination with WDEQ and MDEQ. If efficient, the Contractor
will have calls to discuss overlapping work with both states or individual calls with Wyoming or Montana
to review and discuss draft deliverables.

Task 4A — Develop Draft Parameter-Specific Assessment Methods for Wyoming and Montana
Based on State Specific Needs and Approaches (Base Year Only)

First, the Contractor will become familiar with the previous work and reports generated as part of the
previous work assignment on Montana and Wyoming'’s assessment methods, or the state’s work that
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has been completed, to efficiently build draft methods upon if available. EPA Region 8, or the state, will
provide those documents to the Contractor. Specifically, the Contractor will review the summary
documentation for the following parameters: dissolved oxygen (grab and continuous data for streams),
pH (grab and continuous data), eutrophication/ nutrients/ chlorophyll-a methods for lakes/reservoirs,
Montana’s fish tissue assessment, draft Lake Koocanusa/Kootenai River selenium assessment methods
and state lake assessment method summary document. Additionally, the Contractor will review existing
assessment methods developed by Wyoming and Montana DEQ as examples of the level of
documentation and approach the states are using for assessments. For Wyoming, the Contractor will
also review the TetraTech report on the Wyoming Data Compilation and Analysis tool that was
developed through a previous contract. The Contractor will review these documents to understand the
details covered in state assessment methods and to identify an assessment method framework that will
be applied for each parameter.

The Contractor will build from the assessment methodology table template developed as part of the
previous work assignment on Montana and Wyoming’s assessment methods. The existing table will be
evaluated and revised to ensure that that critical assessment method details are addressed. This table
format will be used to summarize state assessment methods not previously evaluated as part of the
previous work assignment. A draft version of the table will be shared with both states and modified
based on their review and input. Using the final table template, the Contractor will coordinate with
states and EPA to draft assessment methods for the following parameters and/or waterbodies for each
state. In addition, the table should include information on the following details:

water body type and designated use being assessed;

e indicators and thresholds (i.e., applicable criteria and/or identification of specific
indicators and associated thresholds or an outline of a process for deriving numeric
thresholds for non-numeric criteria);

e minimum dataset requirements for listing and delisting decisions;

e recommended data or monitoring requirements for future projects that would use the
method;

e representativeness considerations;

e spatial and temporal independence considerations;

e how grab vs. continuous data (or large datasets) will be used;

e data synthesis/prep approach; and

e data analysis component.

Wyoming: The Contractor will work with WYDEQ to 1) brainstorm broader use-specific assessment
methods (e.g., that identify the suite of parameters that should be assessed for a complete designated
use assessment); and 2) additionally, the contractor will develop draft detailed parameter-specific
assessment tables for the following parameters. The draft parameter-specific tables will be reviewed
and discussed with Wyoming and finalized to incorporate input from the state. The state will then use
this information to develop their parameter-specific assessment document.

e  Priority and non-priority pollutants (e.g., Metals)
o Agquatic life criteria
o Human health criteria



o Drinking water criteria

e (Cyanotoxins

e Dissolved oxygen (DO)

e pH

e Temperature (this effort will build from previous work completed by a University of
Wyoming graduate student)

e Sediment (this effort will build from previous work completed by WYDEQ)

e Nutrient assessment methods for streams (this effort will build from the Fish Creek
assessment work)

e Nutrient assessment methods for lakes (this effort will build from the lake nutrient
threshold work)

Montana: The Contractor will develop draft detailed parameter-specific assessment tables for the
following parameters. The draft parameter-specific tables will be reviewed and discussed with Wyoming
and finalized to incorporate input from the state. The state will then use this information to develop
their parameter-specific assessment document. If the state has already begun development of an
assessment method for a parameter listed below, the Contractor will provide technical assistance as
needed to assist the state in completing their assessment process. For example, MDEQ is currently
working on developing a lake assessment approach. The Contractor’s technical support may focus on
assisting MDEQ with identifying applicable thresholds that could be used to evaluate eutrophication
impacts.

e Ammonia

e Turbidity and TSS

e Fish Tissue — Human health and fish health

e Toxics/carcinogens (expand/modify on metals that we currently have)
e Lake assessment approach

e large river assessment method

Deliverables: The Contractor will provide a) a draft table template outlining the assessment approach
for each specific parameter; and b) a final table detailing the parameter-specific information that the
state can then use to write an assessment method. Depending on the parameter and the work
completed by the state by the start of the contract, the Contractor may identify specific thresholds for
lakes, large rivers and TSS/turbidity. The contractor will write a draft ammonia assessment method
document and may need to develop draft documents for other parameters for Montana DEQ, if needed.

Task 4B — Assistance with Improving Data Downloads and Automating Data Analyses (OPTIONAL
for Base Period; to be covered in Option Period 1 pending additional funds)

If time and budget allow, the Task Order COR will direct the Contractor to complete the following
optional task. The objective of this task is to provide tools to assist Montana and Wyoming with
automating/streamlining their data analysis process. The Contractor will review the Wyoming Data
Compilation and Analysis tool and evaluate any necessary modifications based on the assessment
methods developed as part of Task 4A and based on input from the state. The user guide for the data
analysis tool will be revised to reflect any revisions to the data analysis tool and to provide clear
instructions on how the tool should be used. The Wyoming Data Compilation and Analysis Tool will
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provide the starting point for developing a similar tool for Montana with modifications to reflect
Montana’s input and state-specific process. Additionally, Region 8 will set up a conference will with EPA
HQs, WYDEQ, MDEQ, and the Contractor to discuss automated data tools that EPA may be developing
that pull data from the WQ Portal.

The Contractor will evaluate whether this tool can be modified to rely on data downloaded from the WQ
Portal and tailored to reflect each state’s process for downloading data and analytical methods.

Deliverables: 1) The Contractor will provide a revised data compilation and analysis tool that addresses
all the parameters for which the Contractor is developing assessment methods for Wyoming along with
updated users guide. 2) For Montana, the Contractor will provide a data automation tool that exports
data from the Portal and compiles and analyzes data in alignment with Montana’s specific processes.

Task 4C — Assist with Waterbody-specific Analyses for Wyoming and Montana (OPTIONAL for
Base Period; to be covered in Option Period 1 pending additional funds)

If time and budget allow, the Task Order COR will direct the Contractor to complete the following
optional task. After completion of Tasks 4A and 4B the Contractor shall assist MDEQ and WYDEQ with
compiling and analyzing all existing and readily available data for specific waterbodies of interest.

The Contractor will compile the available chemical, physical, and biological data for the projects listed
below to facilitate efficient, future data analysis. Data will be summarized consistent with the
automated data tools developed in Task 4B and in alighment with state processes. The Contractor will
first evaluate whether, following the applicable assessment methods, there is sufficient information to
complete an assessment and will complete a QA/QC review of the available data. Data will be compared
to the applicable thresholds/numeric criteria. The Contractor will provide a summary that includes
maps; exceedance report; and graphs.

Wyoming: The Contractor will compile, create a QA review, and analyze data for the following
waterbodies or datasets:

e USGS collected throughout Wyoming for the past five years (specific timeline to be determined
with WYDEQ)
e Lakes/reservoirs

Montana: The Contractor will compile, create a QA review and analyze data for the following
waterbodies or datasets:

e Lake Mary Ronan and Clark Canyon Reservoir and potentially other lakes and reservoirs
e Tongue/Powder/Rosebud tributaries

e Kootenai

e Mainstem Gallatin River

e Nutrients, in general (if needed)

Deliverables: For each waterbody, data outputs will include a map of the sampling locations and
sampling data; QA review about which data can be used for assessment purposes according to methods,
graphs, exceedance reports according to assessment methods, and a synthesis of results.



Task 5 — Tongue River SWATsalt Model Scenarios and Documentation

The Tongue River Watershed encompasses approximately 5,400 square miles draining a landmass

from the Big Horn Mountains of northcentral WY to the confluence with the Yellowstone River in
southeastern MT. Major land uses consist of grassland, rangeland, agriculture, and resource

extraction. Agricultural practices rely on irrigation, supported by a storage (Tongue River Reservoir)

and canal system, due to the semi-arid climate.

EPA, with the support of Tetra Tech, developed a LSPC and CE-QUAL-W2 watershed model in the
mid-2000s to study the watershed when rapid coal bed methane (CBM) development was taking

place. Using some of this information, MDEQ first identified the lower Tongue River as impaired in 2008
noting that salinity is preventing agricultural uses from being fully supported:
http://deg.mt.gov/Portals/112/Water/WQPB/CWAIC/Reports/IRs/2018/Appendix B.pdf.

In 2016, MDEQ initiated the TMDL process by developing a different model, SWATsalt, known to

excel at simulating land management activities and agricultural impacts. SWATsalt is based on the
SWAT model and was developed for MDEQ under contract by the developers of SWAT. SWATsalt

adds the ability to simulate up to 10 salt cations in the SWAT program. The watershed below the
reservoir was selected as the modeling focus area and MDEQ treated the upstream contributions

from the reservoir and three tributary basins as point source input files into the model. The model run
period was from 2000 to 2013, but the model was analyzed from 2005 to 2013, allowing the first few
years of the run period to be used as an initial warm-up. In 2019, work had halted due to MDEQ staffing
loss.

In 2020 and 2021, Tetra Tech evaluated the incomplete SWATsalt model, modified various inputs,
produced a calibrated model and ran a limited number of scenarios. The goal for this task is to perform
additional model scenarios and finalize a model report documenting the updated scenarios.
e Run up to 12 additional modeling scenarios to determine where required loading reductions
may
be achieved
e Finalize a modeling report that explains the modeling process and summarizes the modeling
results, including the additional scenarios

Task 5A — Run Additional Model Scenarios (Base Year Only)

The Contractor shall run up to 12 scenarios using the calibrated SWATsalt model. The number and
specific scenarios to be run will depend on the work completed with existing technical support. Final
direction on scenarios with be provided by EPA through discussions with the Contractor and MDEQ. A
summary of the 12 potential scenarios is provided below:

Coal Bed Methane (CBM) Scenarios
1. Remove all CBM discharges using estimated discharge loads
2. Limit all CBM discharges to instream standards of 1,000 SC and 3.0 SAR and estimated
discharge volumes to surface water



3. Discharge all CBM directly to surface water using documented discharge volumes and

estimated salinity concentrations
Coal Mine (West Decker and East Decker) Scenarios

4. Remove coal mine discharges based on loads from Discharge Monitoring Reports
(DMRs)

5. Set coal mine discharge volumes to DMR values and concentrations to permit limits
during the modeling period: 3,000 for SC (West Decker); 14 for SAR (West Decker);
and 17.8 for SAR (East Decker)

Agricultural Scenarios

6. Remove all agriculture from the modeled portion of the watershed in Montana below
the dam

7. Incorporate land use change simulating a growth of irrigated agriculture on Northern
Cheyenne Tribe (NCT) lands

Natural Scenario

8. Remove all human impacts, including agriculture in Wyoming by extrapolating

reductions from scenario #6, while keeping the Tongue River Dam in place
Dam Management Scenario

9. Simulate augmented/pulsed flows from the dam in months when SC is exceeded

downstream
Combined Scenarios

10. All TMDL allocation reductions - this will be determined in consultation with EPA and
MDEQ based on the results of scenarios 1-9 and will likely involve partial scenario
reductions (e.g., reduce agricultural loading in MT by 2% instead of removing all) and
reductions assigned outside the core model area (e.g., upstream).

11. All TMDL allocation reductions + dam management scenario #9

12. All TMDL allocation reductions + dam management scenario #9 + NCT agriculture
growth #7

Deliverables: SWATsalt model input/output files plus any associated spreadsheets, databases and
references used to determine variables and assumptions for the revised model and scenario runs.

Task 5B — Finalize Modeling Report (Base Year Only)

The Contractor shall update the modeling report to explain the additional scenario runs so that the final
report describes the process for selecting, setting up, and calibrating the SWATsalt model including a
discussion of key input data, modeling assumptions, model calibration process, and results of model
scenario runs. The final report shall address all comments and incorporate all edits made by EPA/MDEQ
on the draft report.

Deliverables: 1) Draft modeling report (MS Word); 2) Final modeling report

Task 6 — Wyoming Crow Creek TMDL (Base Year Only)

The Crow Creek Watershed is located in Laramie and Albany Counties of southeastern Wyoming. Crow
Creek begins at the confluence of North Fork Crow Creek and Middle Fork Crow Creek approximately 8.5

7



miles west of Cheyenne and flows east/southeast to its confluence with the South Platte River in
Colorado. The Crow Creek project area is represented by suburban, urban, industrial, and grazing areas
in and around the city of Cheyenne. Wyoming DEQ’s (WDEQ) CWA Section 303(d) program Vision lists
the sedimentation/siltation impairment on Crow Creek as a high priority and has committed to
completing TMDLs to address the impairments by September 30, 2022.

Existing contractor support assigned to developing Vision plans in Wyoming has discovered several
unanticipated complexities in the Crow Creek Watershed that have delayed TMDL development
including incomplete documentation of the existing model relied upon for TMDL conclusions and
challenges assessing the contributions from the Cheyenne MS4 and multiple permitted industrial and
sanitary wastewater treatment facilities.

The purpose of this Task is to help WDEQ complete the Crow Creek Sediment TMDL so that it meets all
Clean Water Act requirements and is in a form that is approvable by EPA. The work may require the
Contractor to:

e Review state, county, and other water quality documents for the watershed

e Compile and analyze available water quality data

e Create graphs and load duration curves

e Create GIS maps

e Conduct and write source assessments

e  Write portions of the watershed document

e Assign total maximum daily loads, wasteload allocations, and load allocations

e Compile and respond to public comments

e Present information to federal and state agencies

Deliverables: 1) Draft Crow Creek Sediment TMDL (MS Word); 2) Final Crow Creek Sediment TMDL



C. SCHEDULE OF BENCHMARKS & DELIVERABLES:

BENCHMARK, DELIVERABLE or

Task # MILESTONE SCHEDULE
1.0 Develop and Finalize QAPP Within 30 days of TO award.
2.0 Kick-off meeting Within ten days of QAPP approval.
3.0 Progress reports Monthly for life of the TO
4.0 Support for Development of Assessment Methods for Montana and Wyoming

Develop Draft Parameter-Specific
Assessment Methods for Wyoming

Deliverables to be completed within 1 year of TO

4A
and Montana Based on State Specific award
Needs and Approaches
a8 Assistance with Improving Data Deliverables to be completed within 18 months of
Downloads and Automating Data TO award
Analyses
ac Assist with Waterbody-specific Deliverables to be completed within 24 months of
Analyses for Wyoming and Montana TO award
5 Tongue River SWATsalt Model Scenarios and Documentation
5A Run Additional SWATsalt Model Deliverables to be completed within 1 year of TO
Scenarios award
o Deliverables to be completed within 1 year of TO
5B Finalize SWATsalt Model Report
award
. Deliverables to be completed within 10 months of
6 Complete Crow Creek Sediment TMDL

TO award




D. REPORTING

The Contractor shall participate in status phone calls with the TOCOR on an as-needed basis. The TOCOR
shall provide the Contractor with a one-week notice of any scheduled status calls. All documentation
and reporting under this TO shall be in compliance with contract requirements.

The Contractor shall prepare and furnish each month to the TOCOR a written summary of work
performed, and progress towards the schedule of benchmarks, deliverables and milestones which has
been accomplished each month. The Contractor shall also include in this item a brief written summary
of any challenges encountered in the appropriate month.

In addition, the Contractor shall identify and briefly describe in the written monthly report those QA /
QC activities which were performed to support implementation of this TO, and furnish a brief written
description of: problems encountered, and any deviations were occurred from: the Quality
Management Plan, any Standard Operating Procedures, checklists, or other Quality Assurance guidance,
as well as a description of the corrective actions taken.

E. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or
regulation to the TOCOR.

F. CONFERENCE/MEETING GUIDELINES AND
LIMITATIONS

The Contractor shall immediately notify the EPA Contracting Officer and TOCOR of any anticipated event
involving support for a meeting, conference, workshop, symposium, retreat, seminar or training that
may potentially incur $20,000 or more in cost during performance. Conference expenses are all direct
and indirect costs paid by the government and include any associated authorized travel and per diem
expenses, room charges for official business, audiovisual use, light refreshments, registration fees,
ground transportation and other expenses as defined by the Federal Travel Regulations. All outlays for
conference preparation should be included, but the federal employee time for conference preparation
should not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall
not proceed with the task(s) until authorized to do so by the Contracting Officer.

G. QUALITY ASSURANCE SURVEILLANCE PLAN

See Appendix A for details.
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H. NOTIFICATION OF COMPLETION OF TASK ORDER
DELIVERABLES

In the event this task order reaches thirty (30) days prior to the end of the Period of Performance in a
given period, and the Contractor assesses that the Contractor will not be able to satisfactorily complete
any of the benchmarks, milestones, or deliverables by the end of the Performance Period, the
Contractor shall notify the TOCOR and the Contracting Officer (CO) immediately, in writing. Within five
(5) business days of said notification, the TOCOR, in coordination with the CO, will provide technical
direction concerning use of the remaining funding to prepare and furnish to the TOCOR: draft
deliverables, interim work products, and any necessary working files in an electronic format which is
supported by EPA.
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ATTACHMENT 1
QUALITY ASSURANCE SURVEILLANCE PLAN

“Support for EPA Region 8 Watershed Program”

Purpose: The requirements performed under this contract are considered performance-based, focusing on the
Agency’s desired results and outcomes. The contractor shall be responsible for determining the most effective
means by which these requirements will be fulfilled. In order to fulfill the requirements, the contractor shall design
innovative processes and systems that can deliver the required services in a manner that will best meet the
Agency’s performance objectives. This performance-based requirement represents a challenge to the contractor to
develop and apply innovative and efficient approaches for achieving results and meeting or exceeding the
performance objectives, measures, and standards described below. The Contractor’s performance will be reflected
in the positive or negative evaluation offered by the Agency in the Contractor Performance Evaluation (CPE) which
is evaluated annually (per the “Contractor Performance Evaluation” clause in the contract). The TOCOR shall
submit a complete annual review of the areas outlined in the Quality Assurance Surveillance Plan (QASP), included

in the contract, which will then be utilized by the Contract Level Contracting Officer’s Representative (CL-COR) in
preparing the overall evaluations submitted annually in response to the CPE requirements in the contract. The
TOCOR for each individual task order will provide the review of the deliverables at the location specified in the

identified task order.

General Management and Administration

Performance Requirement

Measurable
Performance
Standards

Surveillance
Methods

Incentives/Disincentives

Management and
Communications:

The Contractor shall

maintain contact with the EPA
Contracting Officer (CO),
Contracting Officer’s
Representative (COR), and Task
Order COR (TOCOR) throughout
performance of the contract and
shall immediately bring potential
problems to the attention of the
appropriate EPA TOCOR. In cases
where issues have a direct impact
on project schedules and/or cost,
the Contractor shall provide
options for EPA’s consideration on
resolving or mitigating the
impacts.

Any issues that
impact project
schedules and/or cost
shall be brought to
the attention of the
appropriate EPA
TOCOR within 3
business days of
occurrence.

100% of active task
orders under the
contract will be
reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report) to
identify unreported
issues. The EPA
TOCOR will report
any issues to the
EPA COR, who will
bring the issue(s) to
the Contractor’s
attention through the
EPA CO.

Unsatisfactory rating
under the category of
Business Relations in the
Contractors Performance
Appraisal Review System
(CPARY) if two or more
incidents occur during an
applicable period of
performance when the
Contractor does not meet
the measurable
performance standards.

Fewer than two incidents
per contract period where
the contractor does not
meet the measurable
performance standard will
be considered satisfactory
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.

Timeliness:
Services and deliverables shall
be in accordance with schedules

During any period of
performance, 90% of
all submitted

100% of active task
orders under the
contract will be

Unsatisfactory rating
under the category of
Timeliness in the CPARS
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stated in each task orders, unless
amended or modified by an
approved EPA action.

deliverables shall be
submitted no later
than one business
day past the due date.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report &
milestones
established for each
deliverable) to
compare actual
delivery dates against
the approved
delivery dates. The
EPA TOCOR will
report any issues to
the EPA COR, who
will bring the
issue(s) to the
Contractor’s
attention through the
EPA CO.

when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Timeliness if the
contractor meets the
measurable performance
standards.

Cost Management and
Control:

The Contractor shall monitor,
track and accurately report
level-of-effort, labor cost, and
other direct cost to EPA
through progress reports and
approved special reporting
requirements.

The Contractor shall assign
appropriately leveled and skilled
personnel to all tasks, practice
and encourage time management,
and ensure accurate and
appropriate timekeeping.

The Contractor shall
manage costs to the
level of the approved
ceiling on the task
orders. The
Contractor shall
notify the EPA
TOCOR/COR when
75% of the approved
funding ceiling for
the work assignment
is reached.

The EPA COR will
routinely meet with
the Contractor’s
Project Manager to
discuss the work
progress, and the
contract and
individual task order
expenditures. The
EPA COR shall
review the
Contractor’s
Monthly Progress
Reports and request
the TOCOR’s
verification of
expenditures and
technical progress
before authorizing
invoice payments.

Unsatisfactory rating
under the category of Cost
Control in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Cost Control if the
contractor meets the
measurable performance
standards and accurately
reports the costs in the
progress reports according
to the requirements in the
“Reports of Work”
attachment to the Contract.

Technical Effort:

The analyses or products
developed by the Contractor shall
be factual, defensible, and based on
sound science and engineering.

All data shall be collected from
reputable sources; quality
assurance measures shall be
conducted in accordance with
contract and Agency requirements,

All (100%) analyses
conducted for EPA
by the Contractor
must be factual and
based on sound
science and
engineering. All
analyses and
products (initial and
final drafts) shall

EPA will review all
analyses conducted
and products
prepared by the
Contractor and will
independently
consider their merit.
EPA may opt to peer
review analyses to
further validate their

Unsatisfactory rating
under the category of
Quality of Product or
Service in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance, even after
review input and follow up

and any additional requirements conform in format merit. discussion by Agency
outlined in individual task orders and content to personnel.
or technical directives. Any work | requirements

specified by the
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requiring the Contractor to provide
options or recommendations shall
include the rationale used in
selecting the
option/recommendation and all
other options and
recommendations considered.

TOCOR in written
technical direction,
and should meet the
objectives stated in
the task order. All
initial draft
documents shall be
clearly written at a
level appropriate to
the targeted
audience. All
information shall be
factual, technically
sound, and accurate,
with data sources

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Quality of Product or
Service if the contractor
meets the measurable
performance standards.

identified.
Quality Assurance/Quality The Contractor shall | 100% of active task Unsatisfactory rating
Control (QA/QC): notify the EPA orders under the under the category of
The Contractor shall comply TOCOR of any contract will be Quality Assurance/Quality

with the quality assurance
requirements specified in EPA
Requirements for Quality
Assurance Project Plans
(http://www .epa.gov/quality/qs-
docs/rS-final.pdf) and as
required by the EPA TOCOR.
The Contractor shall assign
appropriately leveled and
skilled technical and quality
assurance personnel to develop
a Quality Assurance Project
Plan (QAPP) for all tasks
requiring collection or use of
environmental data.

The QAPP shall be developed in
consultation with the EPA
TOCOR, and fully approved by
the appropriate EPA personnel,
before initiation of activities
involving environmental data
collection or use.

Any change in the planned
environmental data activities
that become necessary during
the course of the project shall be
fully documented in approved
revised versions of the QAPP
prior to their implementation.

issues that impact
project quality within
3 business days of
occurrence.

The Contractor shall
notify the EPA
TOCOR and COR
within 5 business
days of occurrence of
any requests to
collect or use
environmental data
without an EPA-
approved QAPP.

The Contractor shall
document all QA/QC
activities, including
compliance with the
quality objectives
specified in the
QAPP, in Monthly
Progress Reports.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report) to
assess contractor
compliance with the
approved QAPP, and
to identify
unreported issues
related to project
quality and requests
to collect or use
environmental data
without an EPA-
approved QAPP.
The EPA TOCOR
will report any issues
to the EPA QAQO and
COR, who will bring
the issue(s) to the
Contractor’s
attention through the
EPA CO for
immediate
resolution.

Control in the CPARS if
more than three incidents
occur during an applicable
period of performance
when the Contractor does
not meet the measurable
performance standards.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Quality
Assurance/Quality Control
if the contractor meets the
measurable performance
standards.

14




Attachment 3 QASP

ATTACHMENT 3
QUALITY ASSURANCE SURVEILLANCE PLAN

“Technical Support for Assessing, Managing, and Communicating the Ecological and Human
Health Risks of Contaminants in Water, Fish, and Sediments, and of Microbial Pathogens in
Surface Waters”

Purpose: The requirements performed under this contract are considered performance-based, focusing on the
Agency’s desired results and outcomes. The contractor shall be responsible for determining the most effective
means by which these requirements will be fulfilled. In order to fulfill the requirements, the contractor shall design
innovative processes and systems that can deliver the required services in a manner that will best meet the
Agency’s performance objectives. This performance-based requirement represents a challenge to the contractor to
develop and apply innovative and efficient approaches for achieving results and meeting or exceeding the
performance objectives, measures, and standards described below. The Contractor’s performance will be reflected
in the positive or negative evaluation offered by the Agency in the Contractor Performance Evaluation (CPE) which
is evaluated annually (per the “Contractor Performance Evaluation” clause in the contract). The TOCOR shall
submit a complete annual review of the areas outlined in the Quality Assurance Surveillance Plan (QASP), included

in the contract, which will then be utilized by the Contract Level Contracting Officer’s Representative (CL-COR) in
preparing the overall evaluations submitted annually in response to the CPE requirements in the contract. The
TOCOR for each individual task order will provide the review of the deliverables at the location specified in the

identified task order.

General Management and Administration

Performance Requirement

Measurable
Performance
Standards

Surveillance
Methods

Incentives/Disincentives

Management and
Communications:
The Contractor shall

Any issues that
impact project
schedules and/or cost

100% of active task
orders under the
contract will be

Unsatisfactory rating
under the category of
Business Relations in the

Services and deliverables shall
be in accordance with schedules

performance, 90% of
all submitted

maintain contact with the EPA shall be brought to reviewed by the EPA | Contractors Performance
Contracting Officer (CO), the attention of the TOCOR monthly Appraisal Review System
Contracting Officer’s appropriate EPA (via Monthly (CPARS) if two or more
Representative (COR), and Task TOCOR within 3 Progress Report) to incidents occur during an
Order COR (TOCOR) throughout | business days of identify unreported applicable period of
performance of the contract and occurrence. issues. The EPA performance when the
shall immediately bring potential TOCOR will report | Contractor does not meet
problems to the attention of the any issues to the the measurable
appropriate EPA TOCOR. In cases EPA COR, who will | performance standards.
where issues have a direct impact bring the issue(s) to
on project schedules and/or cost, the Contractor’s Fewer than two incidents
the Contractor shall provide attention through the | per contract period where
options for EPA’s consideration on EPA CO. the contractor does not
resolving or mitigating the meet the measurable
mpasts. performance standard will
be considered satisfactory
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.
Timeliness: During any period of | 100% of active task Unsatisfactory rating

orders under the
contract will be

under the category of
Timeliness in the CPARS
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Attachment 2 QASP

stated in each task orders, unless
amended or modified by an
approved EPA action.

deliverables shall be
submitted no later
than one business
day past the due date.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report &
milestones
established for each
deliverable) to
compare actual
delivery dates against
the approved
delivery dates. The
EPA TOCOR will
report any issues to
the EPA COR, who
will bring the
issue(s) to the
Contractor’s
attention through the
EPA CO.

when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Timeliness if the
contractor meets the
measurable performance
standards.

Cost Management and
Control:

The Contractor shall monitor,
track and accurately report
level-of-effort, labor cost, and
other direct cost to EPA
through progress reports and
approved special reporting
requirements.

The Contractor shall assign
appropriately leveled and skilled
personnel to all tasks, practice
and encourage time management,
and ensure accurate and
appropriate timekeeping.

The Contractor shall
manage costs to the
level of the approved
ceiling on the task
orders. The
Contractor shall
notify the EPA
TOCOR/COR when
75% of the approved
funding ceiling for
the work assignment
is reached.

The EPA COR will
routinely meet with
the Contractor’s
Project Manager to
discuss the work
progress, and the
contract and
individual task order
expenditures. The
EPA COR shall
review the
Contractor’s
Monthly Progress
Reports and request
the TOCOR’s
verification of
expenditures and
technical progress
before authorizing
invoice payments.

Unsatisfactory rating
under the category of Cost
Control in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Cost Control if the
contractor meets the
measurable performance
standards and accurately
reports the costs in the
progress reports according
to the requirements in the
“Reports of Work”
attachment to the Contract.

Technical Effort:

The analyses or products
developed by the Contractor shall
be factual, defensible, and based on
sound science and engineering.
All data shall be collected from
reputable sources; quality
assurance measures shall be
conducted in accordance with
contract and Agency requirements,
and any additional requirements
outlined in individual task orders
or technical directives. Any work
requiring the Contractor to provide
options or recommendations shall

All (100%) analyses
conducted for EPA
by the Contractor
must be factual and
based on sound
science and
engineering. All
analyses and
products (initial and
final drafts) shall
conform in format
and content to
requirements
specified by the
TOCOR in written

EPA will review all
analyses conducted
and products
prepared by the
Contractor and will
independently
consider their merit.
EPA may opt to peer
review analyses to
further validate their
merit.

Unsatisfactory rating
under the category of
Quality of Product or
Service in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance, even after
review input and follow up
discussion by Agency
personnel.

A satisfactory rating will be
reported in the CPARS
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Attachment 2 QASP

include the rationale used in
selecting the
option/recommendation and all
other options and
recommendations considered.

technical direction,
and should meet the
objectives stated in
the task order. All
initial draft
documents shall be
clearly written at a
level appropriate to
the targeted
audience. All
information shall be
factual, technically
sound, and accurate,
with data sources

Performance Evaluation
System under the category
of Quality of Product or
Service if the contractor
meets the measurable
performance standards.

identified.
Quality Assurance/Quality The Contractor shall | 100% of active task Unsatisfactory rating
Control (QA/QC): notify the EPA orders under the under the category of
The Contractor shall comply TOCOR of any contract will be Quality Assurance/Quality

with the quality assurance
requirements specified in EPA
Requirements for Quality
Assurance Project Plans
(http://www.epa.gov/quality/qgs-
docs/r5-final.pdf) and as
required by the EPA TOCOR.
The Contractor shall assign
appropriately leveled and
skilled technical and quality
assurance personnel to develop
a Quality Assurance Project
Plan (QAPP) for all tasks
requiring collection or use of
environmental data.

The QAPP shall be developed in
consultation with the EPA
TOCOR, and fully approved by
the appropriate EPA personnel,
before initiation of activities
involving environmental data
collection or use.

Any change in the planned
environmental data activities
that become necessary during
the course of the project shall be
fully documented in approved
revised versions of the QAPP
prior to their implementation.

issues that impact
project quality within
3 business days of
occurrence.

The Contractor shall
notify the EPA
TOCOR and COR
within 5 business
days of occurrence of
any requests to
collect or use
environmental data
without an EPA-
approved QAPP.

The Contractor shall
document all QA/QC
activities, including
compliance with the
quality objectives
specified in the
QAPP, in Monthly
Progress Reports.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report) to
assess contractor
compliance with the
approved QAPP, and
to identify
unreported issues
related to project
quality and requests
to collect or use
environmental data
without an EPA-
approved QAPP.
The EPA TOCOR
will report any issues
to the EPA QAO and
COR, who will bring
the issue(s) to the
Contractor’s
attention through the
EPA CO for
immediate
resolution.

Control in the CPARS if
more than three incidents
occur during an applicable
period of performance
when the Contractor does
not meet the measurable
performance standards.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Quality
Assurance/Quality Control
if the contractor meets the
measurable performance
standards.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00001 See Block 16C PR-R8-22-00513
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
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TETRA TECH, INC.
Attn: Andrew Parker 9B. DATED (SEE ITEM 11)
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< 10A. MODIFICATION OF CONTRACT/ORDER NO.
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CODE  ¥38LAABSHB64 FACILITY CODE 08/12/2021
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -5150,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X IAW EPA-B-32-103 Limitation of Government's Obligation

E. IMPORTANT: Contractor [is not is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
UET: X38LAAB5HBo04

TOCOR: Tina Laidlaw InvoiceApprover: TINA LAIDLAW Alt Invoice App: PETER BRUMM
The purpose of modification P0O0001 is to:
1. Deobligate $150,000.00 from the task order.

2. The obligated amount for the task order is reduced by $150,000.00 from $275,000.00 to
$125,000.00

3. Update Local Clause EPA-B-32-103 Limitation of Government's Obligation.
4. Change the buyer and contracting officer to Kimberly F. Loesch
5. All other terms and conditions remain unchanged.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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’ i SERAINRLY 06/22/2022
(Signature of person authorized to sign) (Signature of Contracting Officer)
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Mod P00001
TO 68HERC20F0351
Contract 68HERC20D0016

SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $125,000.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



Mod P00001
TO 68HERC20F0351
Contract 68HERC20D0016

RECAPITULATION:

RECAPITULATION OF FUNDING TO DATE

CONTRACT NO. 68HERC20D0016

TASK ORDER NO. 68HERC21F0351

BASE Period of Performance - FROM 08/12/2021 through 08/11/2022

FUNDING ACTION FUNDING TOTAL AMOUNT

Total BASE Period Amount: $277,852.88
Initial Incremental Funding: $275,000.00

Modification PO0O001 deobligate

$150,000.00 -$150,000.00

Total Funded $125,000.00
Balance Unfunded $152,852.88




ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 13

1. DATE OF ORDER 2. CONTRACT NO. gflarg/)

6. SHIP TO:

a. NAME OF CONSIGNEE

68HERC20D0
08/17/2021
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
68HERC21F0357 PR-R9-21-00653

CAD

5. ISSUING OFFICE (Address correspondence to)
CAD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136

b. STREET ADDRESS
US Environmental Protection Agency

26 West Martin Luther King Drive
Mail Code: W136

Cincinnati OH 45268-0001 c.ary . d. STATE | e. ZIP CODE
Cincinnati OH 45268-0001
7.T0: Andrew Parker f. SHIP VIA

a. NAME OF CONTRACTOR
TETRA TECH, INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

¢c. STREET ADDRESS
10306 EATON PL STE 340

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

d.CITYy e. STATE
FAIRFAX VA

f. ZIP CODE
220302201

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
oW

11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.0.B. POINT
[ ]a SMALL b. OTHER THAN SMALL [ ] c. DISADVANTAGED [ ]d. WOMEN-OWNED [ ]e. HUBZONe
[ ]f. SERVICE-DISABLED []9: WOMEN-OWNED SMALL BUSINESS (WOSB) [ ] h.EDWOSB
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.Q.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE éDate)
a. INSPECTION b. ACCEPTANCE 06/30/202
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b (©) @ (e) M (9)
DUNS Number: 198549560
TOCOR: Matthew Mitchell InvoiceApprover:
MMITCHELL Alt Invoice App: DGUILIANO
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $118,918.10 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or FQ; Box) RTP-Finance Center (AA216-01) 174)
. GRAND
109 TW Alexander Drive TOTAL
www2.epa.gov/financial/contracts
PA-gOvY / $45,906.63
c. CITY [d-STATE €. ZIP CODE
Durham NC 27711
22. UNITED STATES OF 08/17/2021 23. NAME (Typed)
AMERICABY (Signature) Keith Pfeffer
> Sorerieriaae | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
08/17/2021 |68HERC20D0016 68HERC21F0357
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) () (e) ®) (9)
Admin Office:
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
Period of Performance: 08/17/2021 to
06/30/2022

0001 Base Period - Region 9 Endangered Species 45,906.63
Act/Essential Fish Habitat Practice Guide

Accounting Info:
20-21-B-09LD-000BD4-2505-2109W21502-00
1 BFY: 20 EFY: 21 Fund: B Budget Org:
09LD Program (PRC): 000BD4 Budget
(BOC): 2505 DCN - Line ID:
2109W21502-001

Funding Flag: Partial

Funded: $45,140.00

Accounting Info:
21-22-B-09LD-000BD4-2505-2109W21502-00
2 BFY: 21 EFY: 22 Fund: B Budget 0Org:
09LD Program (PRC): 000BD4 Budget
(BOC): 2505 DCN - Line ID:
2109W21502-002

Funding Flag: Partial

Funded: $766.63

0002 Option Period 1 43,820.18
(Option Line Item)
06/01/2022

0003 Option Period 2 29,181..29
(Option Line Item)
06/01/2023
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) = $118,918.10

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)

PREVIOUS EDITION NOT USABLE Prescribed by GSA FAR (48 CFR) 53.213(f)



SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable; however, as a Firm-Fixed-Price line item, it shall not be incrementally funded.
For this item, the total Firm-Fixed-Price of $45,906.63 is presently available for payment and allotted to this
contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor’s notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default”. The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule: N/A — Line Item 0001 is fully funded.

Page 3



SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance for line item 0001 of this Task Order period shall be from AWARD through 06/30/2022,
inclusive of all required reports.

The period of performance for line item 0002 of this Task Order period shall be from 07/01/2022 through
06/30/2023, inclusive of all required reports, if exercised.

The period of performance for line item 0003 of this Task Order period shall be from 07/01/2023 through
06/30/2024, inclusive of all required reports, if exercised.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Matt Mitchell, 415-972-3508, mitchell. matthew @epa.gov (TOCOR)

Dave Guiliano, 415-947-4133, guiliano.dave@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:

Kim Loesch, 513-487-2058, loesch.kimberly @epa.gov (Contracting Officer)
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)
Ernie Forrest, 513-569-7414, forrest.earnest@epa.gov (Contract Specialist)
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PERFORMANCE WORK STATEMENT

CONTRACT 68HERC20D0016
TASK ORDER 68HERC21F0357

A. TITLE: Region 9 Endangered Species Act/Essential Fish Habitat Practice Guide

B. PERIOD OF PERFORMANCE:
Base — Task Order Award through June 30, 2022
Option Period 1 — July 1, 2022 through June 30, 2023
Option Period 2 — July 1, 2023 through June 30, 2024

TASK ORDER CONTRACT OFFICER REPRESENTATIVE (TOCOR):
Matthew Mitchell

U.S. EPA

Phone: 415-972-3508

E-mail: mitchell.matthew(@epa.gov

ALTERNATE

TASK ORDER CONTRACT OFFICER REPESENTIVE (Alt-COR)
Dave Guiliano

U.S. EPA

Phone 415-947-4133

E-mail: guiliano.dave@epa.gov

C. BACKGROUND, PURPOSE AND SCOPE

The 1973 Endangered Species Act (ESA), 16 U.S.C. 1531 et seq., was enacted to protect and conserve
endangered and threatened species and critical habitat. The Fish and Wildlife Service (FWS) of the
Department of the Interior and the National Marine Fisheries Service (NMFS) of the National Oceanic
and Atmospheric Administration (NOAA) within the Department of Commerce (collectively the
Services) share primary responsibility for administration of the ESA. ESA section 7 requires that
federal agencies consult with the Services to ensure that any action authorized, funded, or carried out
by the agencies that could affect a listed species or critical habitat and to ensure that their actions are
not likely to jeopardize the continued existence of any endangered species or threatened species, or
result in the destruction or adverse modification of critical habitat of such species. The ESA section 7
regulations are in 50 CFR Part 402. EPA falls under these regulations and is required to consult with
the Services to ensure that EPA’s action does not adversely impact the continued existence of any
endangered species or threatened species or result in the destruction or adverse modification of critical
habitat of such species.

Consultation may be either informal or formal. An informal consultation in the form of a biological
evaluation determines if an action is or is not likely to adversely affect the species. A formal
consultation is required if the findings from the informal consultation show that there is a likelihood
for adverse impacts and evaluates whether the proposed action is likely to jeopardize the continued
existence of the species. EPA Region 9 is required to develop and submit Biological Evaluations (BE)
to demonstrate that EPA’s action is unlikely to cause adverse effects of the action on listed and
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proposed species and designated and proposed critical habitat and demonstrates that any such species
or habitat to the FWS/NMFS for review and approval. The Services review of the biological evaluation
and the outcome of this informal consultation determine whether formal consultation or a conference is
necessary.

EPA also has responsibilities to consult on Essential Fish Habitat (EFH) under the Magnuson-Stevens
Fishery Conservation and Management Act to ensure we are not adversely affecting habitats necessary
for healthy, productive fish stocks. The contractor shall provide technical support to guide EPA Region
9 in fulfilling our consultation responsibilities under ESA section 7 and the Magnuson-Stevens Act.
The specific tasks and any subtasks are defined below.

EPA conducts several activities that are subject to ESA/EFH consultation requirements, including
approval of water quality standards, issuance of NPDES permits, designation of sites for ocean
disposal, and issuing permits for ocean disposal. The contractor shall draft sections of an ESA
handbook to assist EPA staff in more efficiently fulfilling our ESA/EFH responsibilities. The
handbook will cover general ESA/EFH responsibilities, timeframes, common issues, as well as
example ESA/EFH documentation (i.e. BEs) specific to different EPA actions, such as water quality
standards actions. The contractor will also compile and index biological evaluations (BEs) and ensure
that they are searchable using an internal EPA tool. The contractor shall identify existing EPA efforts
on ESA information gathering projects to ensure that handbook builds upon other agency efforts and
avoids duplicating them.

The contractor, in coordinating with EPA TOCOR, may directly contact the Services to obtain
additional information but shall copy EPA on all information requests and document all requests and
responses for EPA. The contractor shall inform the EPA TOCOR of any such information
requirements. The contractor shall only follow technical direction received from the EPA TOCOR.

D. TASKS

This Task Order (TO) includes a base requirement consisting of Task 1, Task 2.A, Task 2.B, and
Task 3.

Tasks 2.C, 2.D, and 2.E are reserved for future option periods (see Section E - Schedule of
Benchmarks and Deliverables).

TASK 1: KICK-OFF CALL AND MONTHLY PROGRESS REPORTS

The contractor shall schedule a kick-off call with the EPA to review overall goals of the project and
details regarding implementation of the TO. Roles and responsibilities for completing the tasks below
will be discussed. The kick-off call shall be scheduled within 10 working days of award at a mutually
agreed upon time. During the kick-off call the contractor and EPA TOCOR will schedule monthly
technical calls.

The contractor shall write and submit monthly progress reports via e-mail to the EPA TOCOR until the
completion of the project. Progress reports shall describe completed work during the invoice period
and should link to charges described in invoice documentation. The monthly progress reports shall
provide the following information:
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e Contract and TO number, reporting period, and contact information: This information serves as
heading to the report;

e Progress made during the report period: Activities completed toward completion of
deliverables, including those regarding quality assurance;

e Deliverables: Schedule showing completed and upcoming deliverables;

e Projected activity for the next reporting period: Activities to be completed toward completion
of deliverables;

e Project variances and outstanding issues: Describe deviations from work schedules, budget and
any impediments encountered along with how they were or will be resolved;

e Subcontracting: Provide an update on subcontractor use; and

e Financial status: Information on financial status, including level of effort hours and cost for the
reporting period, in addition to a breakdown of level of effort hours and cost by activity,
accumulated costs to date, and available funds remaining.

The EPA TOCOR may also initiate verbal communications with the contractor on an as needed basis
to determine project status.

Deliverables: kick-off call and monthly progress reports.

TASK 2: DEVELOP AN ESA/EFH HANDBOOK TO GUIDE EPA REGION 9 IN
FULLFILLING ITS CONSULTATION RESPONSIBILITIES

The overall project is development of an ESA/EFH handbook. The handbook will cover general
ESA/EFH responsibilities, timeframes, common issues, as well as example ESA/EFH documentation
(i.e. BEs) specific to different EPA actions, such as water quality standards actions. The format of the
handbook will be determined based on feedback beginning at the kickoff.

To the extent possible, the contractor shall write deliverables using the active voice and 12-point Times
New Roman. The deliverables, by EPA’s efforts alone, may be placed on a cloud based internal
platform such as SharePoint or Microsoft Teams; the contractor shall create the deliverables with that
in mind.

Task 2.A

Develop a chapter discussing ESA/EFH issues specific to EPA’s responsibilities to review and act
upon water quality standards. The handbook chapter will describe which EPA actions are subject to
consultation, describe common issues around the terms impacting the scope of EPA’s consultation
responsibilities described in the introductory chapter and provide examples or case studies to illustrate
the issues. Additional technical direction, including the schedule of deliverables will be given
regarding the water quality standards chapter.

Task 2.B

Develop a chapter the describes the organizational structure of the Services, including the field offices
in EPA Region 9’s area of responsibility. To the extent available, include contact information and
phone number for the Services’ managers. Additional technical direction will be given regarding the
contacts chapter.
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Task 2.C

Develop an introductory handbook chapter that orients the reader to the ESA. The handbook chapter
will describe relevant portions of ESA that impact EPA and include a generalized outline for the
consultation process. The handbook chapter will also define and discuss relevant terms that impact the
scope of EPA’s consultation responsibilities such as action area, secondary impacts and other similar
terms. The introductory chapter will also include timeframes for EPA’s consultation responsibilities.
Develop a similar chapter for EFH. Additional technical direction, including the schedule of
deliverables will be given regarding the introductory chapters.

Task 2.D

Develop a chapter discussing ESA/EFH issues specific to EPA’s responsibilities to designate and
manage ocean disposal sites and to permit the disposal of certain materials into those sites. The
handbook chapter will describe which EPA actions are subject to consultation, describe common issues
around the terms impacting the scope of EPA’s consultation responsibilities described in the
introductory chapter and provide examples or case studies to illustrate the issues. Additional technical
direction, including the schedule of deliverables will be given regarding the ocean disposal chapter.

Task 2.E

Develop a chapter discussing ESA/EFH issues specific to EPA’s responsibilities to issue NPDES
permits. The handbook chapter will incorporate the ESA/EFH standard operating procedures
developed by EPA Region 9, using the same format as the chapters described in Tasks 2.B and 2.C. To
the extent the ESA/EFH standard operating procedures to not describe which EPA actions are subject
to consultation, describe common issues around the terms impacting the scope of EPA’s consultation
responsibilities described in the introductory chapter and provide examples or case studies to illustrate
the issues, those will be added. Additional technical direction will be given regarding the NPDES
chapter.

TASK 3: COMPILE AND INDEX BIOLOGICAL EVALUATIONS COVERING COMMON
REGION 9 SPECIES

The deliverables, by EPA’s efforts alone, may be moved to a cloud-based internal platform such as
SharePoint or Microsoft Teams; the contractor shall create the deliverables with that in mind.

The contractor will compile and index biological evaluations (BEs) and ensure that they are searchable
using an internal EPA tool. The BEs should include species in EPA Region 9’s area of responsibility.
The BEs should be searchable by species as well as constituent of concern (i.e. cobalt or selenium).
Additional technical direction, including the schedule of deliverables will be given regarding Task 3.

E. SCHEDULE OF BENCHMARKS & DELIVERABLES:

Note: Unless otherwise specified in this schedule, EPA TOCOR shall provide written comments on all
draft deliverables within 15 business days of receipt of EPA’s receipt of deliverables. Unless otherwise
specified, Contractor shall incorporate written comments and provide revisions to EPA TOCOR within
15 business days of receipt of EPA TOCOR’s comments.
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Task # or BENCHMARK,
PWS DELIVERABLE or SCHEDULE
Section # MILESTONE
. Phone call w/in 10 business days of the TO award. Monthly
1 KICkOIt;f Fhong Eall I\;[onthly progress reports be submitted to TOCOR within three (3) calendar
FOgress Reports days of invoice submission to EPA.
A Water Quality Standards Chapter In accordance with technical direction, but no later than 90 days after
the TO award.
7B svieiei Chates The EPA TOCOR will issue technical direction to the contractor
’ S prior to any work on deliverables within Task 2.B.
2.C Introductory Chapter Schedule will be determined upon the exercise of Option Period 1.
2.D Ocean Disposal Chapter Schedule will be determined upon the exercise of Option Period 1.
2.E NPDES Chapter Schedule will be determined upon the exercise of Option Period 2.
3 Biolsgical Bvalluation Gempiafion gz) ;;cordance with technical direction, but no later than June 30,

F. DELIVERABLES

1. For each deliverable submitted electronically, the contractor shall submit electronic copies to both
EPA in a format that EPA can support. The deliverables, by EPA’s efforts alone, may be moved
online; the contractor shall create the deliverables with that in mind. Deliverables shall be submitted

through electronic mail, or through another method determined mutually acceptable by the contractor
and EPA.

2. The contractor shall reflect a thorough understanding of national and State statutes, regulations,
court rulings, policy and guidance. Final deliverables shall reflect all comments from EPA. The
contractor shall provide quality assurance reporting as necessary and specifically identified in each
technical directive issued by the EPA TOCOR.

3. Draft documents will be submitted through the EPA TOCOR and Technical Contact (if provided), to
provide for appropriate EPA staff review and comment. The contractor shall incorporate comments
provided by Region 9 on draft materials. Each deliverable shall be submitted in draft by the initial due
date unless otherwise noted in this PWS. The EPA TOCOR will review the draft deliverables and
provide comments. The contractor shall respond to these comments within seven (7) workdays unless
otherwise specified in this PWS or otherwise directed by the EPA TOCOR. Initial response to
comments can be through electronic mail. Deliverables shall be revised upon direction from the EPA
TOCOR within a time frame mutually agreed upon by the EPA TOCOR and the contractor, but within
at least three (3) work days and no more than 30 work days. The EPA TOCOR will determine whether
a deliverable is in an approvable and/or acceptable form. The EPA TOCOR’s determination will be
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based on the contractor’s clarifications and/or revisions, including any necessary re-submittals. Written
technical direction from the EPA TOCOR can be through electronic mail.

G. REPORTING

All documentation and reporting under this Task Order shall be in compliance with contract
requirements. Reference Contract Clause C-1 (c) and Attachment 1, PWS, Section 2.5.3.4, 3.7, and
4.3.7. See contract clause F.2, F.3, and J.2 “List of Attachments, Number 2 - Reports of Work”.

H. ANTICIPATED TRAVEL
No travel is expected for this project.
I. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative.

Any questions raised by the public regarding EPA policy should be responded to by EPA
representatives, not contractor personnel. If EPA is not available to respond, the contractor shall
provide the public with an appropriate agency contact.

J. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE

The Contractor shall support the TOCOR in conducting a “Final Deliverable Validation” to ensure
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to ““ electronic
and information technology (EIT) deliverables”. The contractor shall furnish certification, in writing,
to the TOCOR that the Contractor has complied with EPAAR Clause 1552.211-79 “Compliance with
EPA Policies for Information Resources Management” (Reference Contract Clause C-1), including the
requirement that all electronic and information technology (EIT) deliverables be Section 508 compliant
in accordance with the policies referenced at http://www.epa.gov/accessibility/ Reference Contract
Clause C-1 (c¢) and Attachment 1, PWS, Section 2.5.3.4, 3.7, and 4.3.7.

K. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS

Events involving support and related expenses for a meeting, conference, workshop, symposium,
retreat, seminar or training are not authorized or required.

L. NOTIFICATION OF COMPLETION OF TO DELIVERABLES
In the event that the Task Order reaches thirty (30) days prior to the end of the Period of Performance

in a given period and the Contractor assesses that the deliverables, benchmarks or milestones will not
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be able to be completed, the Contractor shall immediately furnish written notification to the EPA
TOCOR and the Contracting Officer (CO).

Within five (5) business days of receiving this written notification, the EPA TOCOR in coordination
with the CO will provide written technical direction to the contractor concerning use of the funds
which remain in the Task Order to prepare draft deliverables, interim work products, and any
necessary working files in an electronic format which is supported by EPA, and furnish these to the
EPA TOCOR.

M. SUPPORTING DOCUMENTS AND GUIDANCE

The Documents referred to below are available in hard copy upon request.

SUPPORTING DOCUMENTS AND GUIDANCE

e “EPA Region 9 NPDES SOPs for Endangered Species Act and Essential Fish Habitat”
e (QASP form is attached to the Procurement Request
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Attachment 3 QASP

ATTACHMENT 3
QUALITY ASSURANCE SURVEILLANCE PLAN

“Technical Support for Assessing, Managing, and Communicating the Ecological and Human
Health Risks of Contaminants in Water, Fish, and Sediments, and of Microbial Pathogens in
Surface Waters”

Purpose: The requirements performed under this contract are considered performance-based, focusing on the
Agency’s desired results and outcomes. The contractor shall be responsible for determining the most effective
means by which these requirements will be fulfilled. In order to fulfill the requirements, the contractor shall design
innovative processes and systems that can deliver the required services in a manner that will best meet the
Agency’s performance objectives. This performance-based requirement represents a challenge to the contractor to
develop and apply innovative and efficient approaches for achieving results and meeting or exceeding the
performance objectives, measures, and standards described below. The Contractor’s performance will be reflected
in the positive or negative evaluation offered by the Agency in the Contractor Performance Evaluation (CPE) which
is evaluated annually (per the “Contractor Performance Evaluation” clause in the contract). The TOCOR shall
submit a complete annual review of the areas outlined in the Quality Assurance Surveillance Plan (QASP), included

in the contract, which will then be utilized by the Contract Level Contracting Officer’s Representative (CL-COR) in
preparing the overall evaluations submitted annually in response to the CPE requirements in the contract. The
TOCOR for each individual task order will provide the review of the deliverables at the location specified in the

identified task order.

General Management and Administration

Performance Requirement

Measurable
Performance
Standards

Surveillance
Methods

Incentives/Disincentives

Management and
Communications:
The Contractor shall

Any issues that
impact project
schedules and/or cost

100% of active task
orders under the
contract will be

Unsatisfactory rating
under the category of
Business Relations in the

Services and deliverables shall
be in accordance with schedules

performance, 90% of
all submitted

maintain contact with the EPA shall be brought to reviewed by the EPA | Contractors Performance
Contracting Officer (CO), the attention of the TOCOR monthly Appraisal Review System
Contracting Officer’s appropriate EPA (via Monthly (CPARS) if two or more
Representative (COR), and Task TOCOR within 3 Progress Report) to incidents occur during an
Order COR (TOCOR) throughout | business days of identify unreported applicable period of
performance of the contract and occurrence. issues. The EPA performance when the
shall immediately bring potential TOCOR will report | Contractor does not meet
problems to the attention of the any issues to the the measurable
appropriate EPA TOCOR. In cases EPA COR, who will | performance standards.
where issues have a direct impact bring the issue(s) to
on project schedules and/or cost, the Contractor’s Fewer than two incidents
the Contractor shall provide attention through the | per contract period where
options for EPA’s consideration on EPA CO. the contractor does not
resolving or mitigating the meet the measurable
mpasts. performance standard will
be considered satisfactory
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.
Timeliness: During any period of | 100% of active task Unsatisfactory rating

orders under the
contract will be

under the category of
Timeliness in the CPARS
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Attachment 2 QASP

stated in each task orders, unless
amended or modified by an
approved EPA action.

deliverables shall be
submitted no later
than one business
day past the due date.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report &
milestones
established for each
deliverable) to
compare actual
delivery dates against
the approved
delivery dates. The
EPA TOCOR will
report any issues to
the EPA COR, who
will bring the
issue(s) to the
Contractor’s
attention through the
EPA CO.

when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Timeliness if the
contractor meets the
measurable performance
standards.

Cost Management and
Control:

The Contractor shall monitor,
track and accurately report
level-of-effort, labor cost, and
other direct cost to EPA
through progress reports and
approved special reporting
requirements.

The Contractor shall assign
appropriately leveled and skilled
personnel to all tasks, practice
and encourage time management,
and ensure accurate and
appropriate timekeeping.

The Contractor shall
manage costs to the
level of the approved
ceiling on the task
orders. The
Contractor shall
notify the EPA
TOCOR/COR when
75% of the approved
funding ceiling for
the work assignment
is reached.

The EPA COR will
routinely meet with
the Contractor’s
Project Manager to
discuss the work
progress, and the
contract and
individual task order
expenditures. The
EPA COR shall
review the
Contractor’s
Monthly Progress
Reports and request
the TOCOR’s
verification of
expenditures and
technical progress
before authorizing
invoice payments.

Unsatisfactory rating
under the category of Cost
Control in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Cost Control if the
contractor meets the
measurable performance
standards and accurately
reports the costs in the
progress reports according
to the requirements in the
“Reports of Work”
attachment to the Contract.

Technical Effort:

The analyses or products
developed by the Contractor shall
be factual, defensible, and based on
sound science and engineering.
All data shall be collected from
reputable sources; quality
assurance measures shall be
conducted in accordance with
contract and Agency requirements,
and any additional requirements
outlined in individual task orders
or technical directives. Any work
requiring the Contractor to provide
options or recommendations shall

All (100%) analyses
conducted for EPA
by the Contractor
must be factual and
based on sound
science and
engineering. All
analyses and
products (initial and
final drafts) shall
conform in format
and content to
requirements
specified by the
TOCOR in written

EPA will review all
analyses conducted
and products
prepared by the
Contractor and will
independently
consider their merit.
EPA may opt to peer
review analyses to
further validate their
merit.

Unsatisfactory rating
under the category of
Quality of Product or
Service in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance, even after
review input and follow up
discussion by Agency
personnel.

A satisfactory rating will be
reported in the CPARS
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include the rationale used in
selecting the
option/recommendation and all
other options and
recommendations considered.

technical direction,
and should meet the
objectives stated in
the task order. All
initial draft
documents shall be
clearly written at a
level appropriate to
the targeted
audience. All
information shall be
factual, technically
sound, and accurate,
with data sources

Performance Evaluation
System under the category
of Quality of Product or
Service if the contractor
meets the measurable
performance standards.

identified.
Quality Assurance/Quality The Contractor shall | 100% of active task Unsatisfactory rating
Control (QA/QC): notify the EPA orders under the under the category of
The Contractor shall comply TOCOR of any contract will be Quality Assurance/Quality

with the quality assurance
requirements specified in EPA
Requirements for Quality
Assurance Project Plans
(http://www.epa.gov/quality/qgs-
docs/r5-final.pdf) and as
required by the EPA TOCOR.
The Contractor shall assign
appropriately leveled and
skilled technical and quality
assurance personnel to develop
a Quality Assurance Project
Plan (QAPP) for all tasks
requiring collection or use of
environmental data.

The QAPP shall be developed in
consultation with the EPA
TOCOR, and fully approved by
the appropriate EPA personnel,
before initiation of activities
involving environmental data
collection or use.

Any change in the planned
environmental data activities
that become necessary during
the course of the project shall be
fully documented in approved
revised versions of the QAPP
prior to their implementation.

issues that impact
project quality within
3 business days of
occurrence.

The Contractor shall
notify the EPA
TOCOR and COR
within 5 business
days of occurrence of
any requests to
collect or use
environmental data
without an EPA-
approved QAPP.

The Contractor shall
document all QA/QC
activities, including
compliance with the
quality objectives
specified in the
QAPP, in Monthly
Progress Reports.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report) to
assess contractor
compliance with the
approved QAPP, and
to identify
unreported issues
related to project
quality and requests
to collect or use
environmental data
without an EPA-
approved QAPP.
The EPA TOCOR
will report any issues
to the EPA QAO and
COR, who will bring
the issue(s) to the
Contractor’s
attention through the
EPA CO for
immediate
resolution.

Control in the CPARS if
more than three incidents
occur during an applicable
period of performance
when the Contractor does
not meet the measurable
performance standards.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Quality
Assurance/Quality Control
if the contractor meets the
measurable performance
standards.
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SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $68,063.70 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default”. The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



RECAPITULATION:

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 6BHERC20D0016
TASK ORDER NO. 68HERC21F0359

BASE Period of Performance - FROM 08/19/2021 through 08/18/2022

FUNDING ACTION FUNDING

Total BASE Period Amount: $ 160,701.00
Initial Incremental Funding: $ 68,063.70
Balance Unfunded $ 92,637.30

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance for line item 0001 (Base Period) of this Task Order shall be from 08/19/2021 through
08/18/2022, inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Denise Mulholland, 202-297-0624, mulholland.denise @epa.gov (TOCOR)

Monica Shimamura, 202-641-0589, shimamura.monica@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)
Kim Loesch, 513-487-2058, loesch.kimberly @epa.gov (Contracting Officer)

Ernie Forrest, 513-569-7414, forrest.earnest@epa.gov (Contract Specialist)



PERFORMANCE WORK STATEMENT
Tetra Tech, Inc.
Contract # 6BHERC20D0016
PR-OAR-21-01133
TO #TBD
I. TITLE: Technical Support for International Methane Reductions

Il. TASK ORDER CONTRACTING OFFICER REPRESENTATIVE (TOCOR):

Task Order COR (TOCOR) Alternate Task Order COR (ALTOCOR)

Name: Denise Mulholland Name: Monica Shimamura

Office: U.S. Environmental Protection Agency Office: U.S. Environmental Protection Agency
Office of Air and Radiation, Office of Air and Radiation,
Office of Atmospheric Programs Office of Atmospheric Programs
Non-CO; Programs Branch, Non-CO; Programs Branch,
Climate Change Division Climate Change Division
1200 Pennsylvania Avenue 1200 Pennsylvania Avenue, NW
Mail Code: 6207A Mail Code: 6207A
Washington, DC 20460 Washington, DC 20460

Cell Phone: (202) 297-0624 Cell Phone: (202) 641-0589

E-mail: mulholland.denise@epa.gov E-mail: shimamura.monica@epa.gov

11l. PERIOD OF PERFORMANCE: Date of award through 12 months following Task Order award.
IV. BACKGROUND INFORMATION:

EPA’s Non-CO2 Programs Branch (NCPB) in the Office of Air and Radiation supports activities, initiatives,
and programs to foster reductions of methane emissions internationally, predominantly through the
Global Methane Initiative (GMI). The GMI is an international public-private partnership, hosted by EPA
via NCPB, whose mission is to reduce barriers to the recovery and use of methane as a clean energy
source. The GMI is a collaborative effort among 45 partner countries, including developed countries,
developing countries, and countries with economies in transition. Together these countries work with
strong participation from the private sector through an international network of partner governments,
private sector members, development banks, universities and non-governmental organizations to build
capacity, develop strategies and markets, and remove barriers to project development for methane
reductions in Partner Countries. By building international relationships, the GMI promotes opportunities
to mitigate methane emissions and bring otherwise-wasted methane gas for use commercially or locally.
GMI currently supports emission reductions across multiple sectors, including the Biogas (Wastewater,
Municipal Solid Waste, Agriculture), Coal Mining and Oil & Gas sectors. GMI achieves its mission by
providing technical support to deploy methane-to-energy projects around the world; serving as an
information resource for Partner Countries, Project Network members, and other stakeholders; and
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collaborating with other international organizations focused on methane recovery and use. GMI’s
actions have multiple benefits: reducing greenhouse gas emissions, improving the environment,
enhancing economic growth, and promoting energy security. Detailed information on the GMI can be
found at https://www.globalmethane.org/ and www.epa.gov/gmi.

V. OBJECTIVES

The purpose of this task order (TO) is to provide technical, outreach and technology transfer support so
that EPA can help international countries and sources quantify, track, evaluate, mitigate and/or recover
methane emissions, particularly related to the oil and gas and wastewater sectors, under the Global
Methane Initiative (GMI).

Most activities will require written Technical Direction (TD) from the EPA COR. The Contractor shall
furnish the necessary personnel, material, equipment, services, and facilities (except as otherwise
specified) to perform the tasks for which they choose to respond to the RFP.

Contractor personnel shall not represent the views of the U.S. Government, EPA, or its employees. In
addition, the Contractor shall not engage in inherently governmental activities, including but not limited
to actual determination of EPA policy and preparation of documents on EPA letterhead.

The period of performance for this task order is for twelve (12) months following the date of award.

VI. SCOPE OF WORK

Work to be performed under this Task Order aligns with the following task areas of the contract
Performance Work Statement (PWS):

e 3.3 Technical Guidance, Report Development, and General Program Analysis
e 3.6 Environmental Assessments

e 3.9 Workshops, Conferences, Training, and Logistical Support

e 3.10 Expert/Peer Review Support

e 3.11 Public Outreach and Technology Transfer

e 3.13 Preparation of Presentation Materials

Task 1: Project Management

The Contractor shall provide program management under this Task. During the Period of Performance
(POP), the Contractor shall immediately inform the COR and CO by telephone and/or email of any
issue(s) that may impede performance along with any corrective actions needed by the EPA or the
Contractor to address the issue(s).

The Contractor shall attend a general Task Order kick-off meeting, via conference call, to discuss the
goals, strategy, and schedule for completing the deliverables. During the overall Task Order kick-off call,
the Contractor shall discuss the format of the Monthly Progress Report which will include a spreadsheet
with the budget (tracked by Task) that details what has been spent under each Task and what is
remaining. The Contractor shall propose a progress report template to the TOCOR for approval. The
Contractor shall submit a Monthly Progress Report to EPA’s Contracting Officer Representative (COR)
and Contracting Officer (CO) using the approved template and to be discussed at the next bi-weekly call.
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The Contractor shall schedule a recurring bi-weekly check-in conference call with to TOCOR to discuss
the week’s priorities as well as any outstanding issues. Two days prior to the check in call, the Contractor
shall provide a list of outstanding issues/deliverables each week.

The Contractor may subcontract or hire consultants if the Contractor does not have staff with the
necessary skills or specialized experience is necessary to complete the project/deliverable. The
Contractor will follow all EPA contracting rules and regulations when hiring subcontractors and
consultants.

The Contractor shall also attend a one-two hour wrap-up call prior to the expiration of the task order.

Task 1 Deliverables Schedule

Kick-off call Scheduled within 7 days of receiving the
Task Order award

Progress report template Within 7 days of kick-off call

Progress report Monthly

Check-in Calls Recurring, Bi-weekly, one hour long

List of outstanding issues/deliverables Recurring, two days before check-in calls
Wrap-up meeting Per TOCOR collaboration

Task 2: Develop and Support Technical Reports, Tools and General Program Analysis

EPA, under the auspices of GMI, develops technical analyses, tools, resources and other information to
support methane abatement and mitigation actions across the coal mine, oil & gas, and biogas —
including municipal solid waste, agriculture and municipal wastewater sectors by its Partners and
Project Network Members around the world. Contractor assistance is required to develop technical
reports and tools and to conduct general program analysis to address GMI audience needs and barriers.

Upon technical direction, the contractor shall assist EPA with developing and translating into other
languages new and/or updated guidance, tools and materials that advance the quantification and
tracking of methane emissions and the exploration of options to reduce methane, particularly in the oil
and gas sectors but also in the wastewater sector as needed.

Support may include but is not limited to:

. Developing and/or updating web-based and software tools, guidance and trainings that help
international governments:
o Quantify, reduce, and/or track methane emissions, building off of EPA’s internal draft
Methane Emission Factor Tool;
o Support decision-making and policy implementation, including, but not limited to,
information on:
= creating methane reduction goals,
= identifying and communicating benefits,
= assessing, prioritizing and designing strategies,
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= financing mechanisms, and/or
=  monitoring, reporting and verification of emission reductions (MRV).

. Developing fact sheets, case studies, trainings, presentations and/or reports that:
o identify international best practices in quantifying, tracking and/or mitigation methane
emissions,
o provide guidance on methods for quantifying, tracking and/or mitigating methane
emissions,

o discuss implementation and evaluation issues, and
o provide information resources.

Upon receipt of technical direction, the Contractor shall set up a call with the TO COR to discuss the
substance, outline, and timeline for the requested deliverables. The Contractor shall send for TOCOR
approval a summary of the decisions made during the call, including the agreed upon process and
timeline. Technical tools may require technical expert review before completion. During the call, the TO
COR and Contractor shall discuss the process for the technical review of any product, as necessary.

Upon approval from the TOCOR and according to the schedule agreed upon during the task kick-off call,
the Contractor shall develop, submit, and present via a video call a draft literature review to the TOCOR.
The Contractor shall incorporate feedback from EPA and resubmit a final product.

Task 2 Deliverable Schedule

2.1 Kick-off call to discuss approach, desired | Within seven days of overall Task Order
content, and timeline for tools, guidance kick-off call in Task 1
and/or outreach products

2.2 Summary of kick-off call and agreed Within 3 days of Task 2 kick off call
upon timeline and approach for EPA
confirmation

2.3 Draft of Product (s), electronically and Per agreed-upon schedule
presented via a video call

2.4 Revised Final Product(s) reflecting EPA Within 2 week of EPA TOCOR comments
feedback

VIl. ACCEPTANCE CRITERIA:

The Contractor shall prepare high quality technical and written deliverables. The Deliverables shall be
edited for grammar, spelling, and logic flow. The technical information shall be reasonably complete and
presented in a logical, readable manner. Figures submitted shall be of high quality, similar to
presentations developed for national scientific forums, and shall be formatted as jpeg or png files. Text
deliverables shall be provided in Microsoft Word 2016 format. Spreadsheets shall be in Microsoft Excel
2016 format.
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Attachment 3 QASP

ATTACHMENT 3
QUALITY ASSURANCE SURVEILLANCE PLAN

“Technical Support for Assessing, Managing, and Communicating the Ecological and Human
Health Risks of Contaminants in Water, Fish, and Sediments, and of Microbial Pathogens in
Surface Waters”

Purpose: The requirements performed under this contract are considered performance-based, focusing on the
Agency’s desired results and outcomes. The contractor shall be responsible for determining the most effective
means by which these requirements will be fulfilled. In order to fulfill the requirements, the contractor shall design
innovative processes and systems that can deliver the required services in a manner that will best meet the
Agency’s performance objectives. This performance-based requirement represents a challenge to the contractor to
develop and apply innovative and efficient approaches for achieving results and meeting or exceeding the
performance objectives, measures, and standards described below. The Contractor’s performance will be reflected
in the positive or negative evaluation offered by the Agency in the Contractor Performance Evaluation (CPE) which
is evaluated annually (per the “Contractor Performance Evaluation” clause in the contract). The TOCOR shall
submit a complete annual review of the areas outlined in the Quality Assurance Surveillance Plan (QASP), included

in the contract, which will then be utilized by the Contract Level Contracting Officer’s Representative (CL-COR) in
preparing the overall evaluations submitted annually in response to the CPE requirements in the contract. The
TOCOR for each individual task order will provide the review of the deliverables at the location specified in the

identified task order.

General Management and Administration

Performance Requirement

Measurable
Performance
Standards

Surveillance
Methods

Incentives/Disincentives

Management and
Communications:
The Contractor shall

Any issues that
impact project
schedules and/or cost

100% of active task
orders under the
contract will be

Unsatisfactory rating
under the category of
Business Relations in the

Services and deliverables shall
be in accordance with schedules

performance, 90% of
all submitted

maintain contact with the EPA shall be brought to reviewed by the EPA | Contractors Performance
Contracting Officer (CO), the attention of the TOCOR monthly Appraisal Review System
Contracting Officer’s appropriate EPA (via Monthly (CPARS) if two or more
Representative (COR), and Task TOCOR within 3 Progress Report) to incidents occur during an
Order COR (TOCOR) throughout | business days of identify unreported applicable period of
performance of the contract and occurrence. issues. The EPA performance when the
shall immediately bring potential TOCOR will report | Contractor does not meet
problems to the attention of the any issues to the the measurable
appropriate EPA TOCOR. In cases EPA COR, who will | performance standards.
where issues have a direct impact bring the issue(s) to
on project schedules and/or cost, the Contractor’s Fewer than two incidents
the Contractor shall provide attention through the | per contract period where
options for EPA’s consideration on EPA CO. the contractor does not
resolving or mitigating the meet the measurable
mpasts. performance standard will
be considered satisfactory
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.
Timeliness: During any period of | 100% of active task Unsatisfactory rating

orders under the
contract will be

under the category of
Timeliness in the CPARS
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stated in each task orders, unless
amended or modified by an
approved EPA action.

deliverables shall be
submitted no later
than one business
day past the due date.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report &
milestones
established for each
deliverable) to
compare actual
delivery dates against
the approved
delivery dates. The
EPA TOCOR will
report any issues to
the EPA COR, who
will bring the
issue(s) to the
Contractor’s
attention through the
EPA CO.

when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Timeliness if the
contractor meets the
measurable performance
standards.

Cost Management and
Control:

The Contractor shall monitor,
track and accurately report
level-of-effort, labor cost, and
other direct cost to EPA
through progress reports and
approved special reporting
requirements.

The Contractor shall assign
appropriately leveled and skilled
personnel to all tasks, practice
and encourage time management,
and ensure accurate and
appropriate timekeeping.

The Contractor shall
manage costs to the
level of the approved
ceiling on the task
orders. The
Contractor shall
notify the EPA
TOCOR/COR when
75% of the approved
funding ceiling for
the work assignment
is reached.

The EPA COR will
routinely meet with
the Contractor’s
Project Manager to
discuss the work
progress, and the
contract and
individual task order
expenditures. The
EPA COR shall
review the
Contractor’s
Monthly Progress
Reports and request
the TOCOR’s
verification of
expenditures and
technical progress
before authorizing
invoice payments.

Unsatisfactory rating
under the category of Cost
Control in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Cost Control if the
contractor meets the
measurable performance
standards and accurately
reports the costs in the
progress reports according
to the requirements in the
“Reports of Work”
attachment to the Contract.

Technical Effort:

The analyses or products
developed by the Contractor shall
be factual, defensible, and based on
sound science and engineering.
All data shall be collected from
reputable sources; quality
assurance measures shall be
conducted in accordance with
contract and Agency requirements,
and any additional requirements
outlined in individual task orders
or technical directives. Any work
requiring the Contractor to provide
options or recommendations shall

All (100%) analyses
conducted for EPA
by the Contractor
must be factual and
based on sound
science and
engineering. All
analyses and
products (initial and
final drafts) shall
conform in format
and content to
requirements
specified by the
TOCOR in written

EPA will review all
analyses conducted
and products
prepared by the
Contractor and will
independently
consider their merit.
EPA may opt to peer
review analyses to
further validate their
merit.

Unsatisfactory rating
under the category of
Quality of Product or
Service in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance, even after
review input and follow up
discussion by Agency
personnel.

A satisfactory rating will be
reported in the CPARS
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include the rationale used in
selecting the
option/recommendation and all
other options and
recommendations considered.

technical direction,
and should meet the
objectives stated in
the task order. All
initial draft
documents shall be
clearly written at a
level appropriate to
the targeted
audience. All
information shall be
factual, technically
sound, and accurate,
with data sources

Performance Evaluation
System under the category
of Quality of Product or
Service if the contractor
meets the measurable
performance standards.

identified.
Quality Assurance/Quality The Contractor shall | 100% of active task Unsatisfactory rating
Control (QA/QC): notify the EPA orders under the under the category of
The Contractor shall comply TOCOR of any contract will be Quality Assurance/Quality

with the quality assurance
requirements specified in EPA
Requirements for Quality
Assurance Project Plans
(http://www.epa.gov/quality/qgs-
docs/r5-final.pdf) and as
required by the EPA TOCOR.
The Contractor shall assign
appropriately leveled and
skilled technical and quality
assurance personnel to develop
a Quality Assurance Project
Plan (QAPP) for all tasks
requiring collection or use of
environmental data.

The QAPP shall be developed in
consultation with the EPA
TOCOR, and fully approved by
the appropriate EPA personnel,
before initiation of activities
involving environmental data
collection or use.

Any change in the planned
environmental data activities
that become necessary during
the course of the project shall be
fully documented in approved
revised versions of the QAPP
prior to their implementation.

issues that impact
project quality within
3 business days of
occurrence.

The Contractor shall
notify the EPA
TOCOR and COR
within 5 business
days of occurrence of
any requests to
collect or use
environmental data
without an EPA-
approved QAPP.

The Contractor shall
document all QA/QC
activities, including
compliance with the
quality objectives
specified in the
QAPP, in Monthly
Progress Reports.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report) to
assess contractor
compliance with the
approved QAPP, and
to identify
unreported issues
related to project
quality and requests
to collect or use
environmental data
without an EPA-
approved QAPP.
The EPA TOCOR
will report any issues
to the EPA QAO and
COR, who will bring
the issue(s) to the
Contractor’s
attention through the
EPA CO for
immediate
resolution.

Control in the CPARS if
more than three incidents
occur during an applicable
period of performance
when the Contractor does
not meet the measurable
performance standards.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Quality
Assurance/Quality Control
if the contractor meets the
measurable performance
standards.
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The purpose of modification P0O0001 is to:

1. Change the Task Order Contracting Officer's Representative (TOCOR) from Denise
Mulholland to Sarah Menassian.

2. Ms. Menassian's contact information is:

Sarah Menassian

Ph: 202-343-9165

Email: menassian.sarah@epa.gov

3. Change the contracting officer and buyer to Kimberly Loesch

4. Ms. Loesches contact information is:

Continued ...
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